
TFC Contract No. 18-108-000 
LCCX, LLC dba Lackey de Carvajal Cx 

Assignment No. 6 
Project No. 16-019-5530 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
LCCX, LLC DBA LACKEY DE CARVAJAL ex 

TFC CONTRACT N0.18-108-000 

ASSIGNMENT NO. 6 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 6 
(hereinafter refeITed to as "Assignment No. 6" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter refeITed to as "TFC") and LCCX, LLC dba Lackey de Carvajal Cx located at 8304 
Pue1ia Vista, Austin, Texas 78759 (hereinafter refeITed to as "PSP") (TFC and PSP are hereinafter 
refeITed to individually as a "Party" or collectively as "Parties"), to be subject to the terms and 
conditions that follow: 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing test, adjust, and comfo1i balance services ("TAB") on 
all HVAC related equipment installed at the Dr. Robert Bernstein Building ("RBB") (hereinafter 
refeITed to as "Building G") located on the Department of State Health Services Campus in Austin, 
Texas (hereinafter referred to as the "Project"), as fmiher depicted in "Exhibit A-6," PSP's IDIQ 
Assignment No. 6 Proposal dated July 8, 2019, attached hereto and incorporated herein for all 
purposes and consisting of six ( 6) pages. Work is to be coordinated with the Construction Manager­
At-Risk and Stanley Consultants during normal weekday work hours. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 6 shall be 
completed no later than December 31, 2020, unless terminated earlier as provided in Section 3 .2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 6. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 6. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 6 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 6 shall not 
exceed the sum of Fifty-One Thousand Eight Hundred Seventy-Three and 50/100 Dollars 
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TFC Contract No. 18-108-000 
LCCX, LLC dba Lackey de Carvajal Cx 

Assignment No. 6 
Project No. 16-019-5530 

($51,873.50). No more frequently than once per month, PSP shall submit a Pay Application to 
TFC for services performed and reasonable and necessary costs and expenses incmTed through the 
last day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance 
with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 6, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refeITed to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-6." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-108-000 
LCCX, LLC dba Lackey de Carvajal Cx 

Assignment No. 6 
Project No. 16-019-5530 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Paiiies and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a paiiicular paii of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

This Assignment shall be effective as of the date of the last Paiiy to sign. 

TEXAS FACILITIES COMMISSION 

By:. _________ _ 

Mike Novak 

Executive Director 

Date of execution: ______ _ 

ld;lfhc 
~'\']r/ Dir 

~ED 

LCCX, LCC DBA LACKEY DE CARA V AJAL 
ex 

Mike W. Lackey, P.E. 

Managing Member 

Date of execution: ------------
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EXHIBIT A-6 

TFC Contract No. 18-108-000 
LCCX, LLC dba Lackey de Carvajal Cx 

Assignment No. 6 
ProjectNo. 16-019-5530 

PSP'S IDIQ ASSIGNMENT NO. 6 PROPOSAL DATED JULY 8, 2019. 
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TFC Contract No. 18-108-000 Exhibit A-6 LCCX, LLC dba Lackey de Carvajal Cx 

July 8, 2019 

Kevin Sandberg 
Senior Project Manager 
Texas Facilities Commission 
1711 San Jacinto 
Austin, TX 78712 

RE: Proposal LCTAB 19.0602R1 

ILlml 
LO AB 

Lackey de Carvajal 
ll VAC l es t Adjust Balance 

Professional Engineering Services- HVAC Test Adjust Comfort Balance 
TFC Building G Renovation 
TFC Project Number: 016-019-5530 

Dear Sandberg: 

Thank you for the opportunity for Lackey de Carvajal TAB (hereinafter called LCTAB, LLC) to 
furnish our proposal to provide Professional TAB Engineering Services to TFC Project 
Management (Hereinafter called CLIENT) for the above referenced project (hereinafter called 
PROJECT). This Proposal Letter outlines our Fee proposal subject to a formal agreement. 

PROJECT SCOPE 
Provide Professional TAB Services, for the PROJECT. Coordinate all TAB work with the Project 
Manager. 

GENERAL ASSUMPTIONS: 
1. TAB Comfort Balance work will follow the completion of each floor 
2. There will be a TAB Kickoff meeting and a TAB coordination meeting for each floor. 
3. There will be a preliminary report for each floor. 
4. Attend limited construction meetings, up to 6 during the construction phase. 
5. Owner shall provide all stamped, sealed Construction Documents 
6. Owner shall provide cut sheet of all Owner provided equipment, 
7. General Contractor will provide submittals, cut-sheets, start-up procedures, and 

manufacturing data for all Contractor furnished equipment 
8. Coordinate all work through TFC AE and CMAR 

PROJECT SCHEDULE 
ec sc e u e 1s our un The following pro· t h d I d t d' ers an ina o f h th ow . t ·11 e pro1ec w1 proc 
DATES Start Date 
Construction Phase ongoing 
Rough Balance AHU's August2019 
Field TAB Basement September 2019 

Physical Address: 
8304 Puerta Vista, 78759 

eed: 

Mailing Address: 
PO Box 30191 

Austin, TX 78755 

DocuSign Envelope ID: E46C0524-7564-4B25-8794-E76D7317DA8C
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fiJml 
LO AB 

Lackey de Carvajal 
HVAC Tcs l Adju sl Balance 

Field TAB 1st floor October 2019 
Field TAB 2nd floor Approx. February 2020 
Field TAB 3rd floor Approx. May 2020 
Field TAB 4th floor Approx. August 2020 
Final TAB of whole system Approx. September 2020 

TAB SCOPE OF WORK AND SERVICES 
LCTAB will serve as the TAB Agent to coordinate and provide "Comfort Balance Only" on the 
Client's behalf for the PROJECT. Our TAB tasks will include: 

• Develop and submit TAB Plan and schedule; revise as necessary 
• Develop TAB data forms, for HVAC equipment and systems,. 
• Prepare a Preliminary and TAB Report for review by Design Engineer. 
• No BAS or Controls verification, COMFORT BALANCE ONLY 

CLARIFICATIONS AND QUALIFICATIONS: 
• We include coordination of TAB with PM. 
• All work to take place during normal business hours (M-F, 7:30-4:00) 
• Clean filters to be in place before test and balance is performed 
• All lifts to be provided by others. 

EXCLUSIONS: We Exclude: 
• 90 day and Alternate Season return visits 
• Any sheaves, pulleys or belts 
• Sound and Vibration Testing 
• Duct leakage Testing 

COMPENSATION 
Based on the above scope of work for the project, as well as the description of the project, we 
propose a lump sum fee to be billed as follows: 

Per Attachment 1 Fees: 
TOTAL TAB SERVICES $ 51 873.50 

TERMS AND CONDITIONS 
All Terms and Conditions shall be as per Indefinite Delivery Indefinite Quantity Agreement 
(IDIQ) TFC Contract 18-108-000 for Heating, Ventilation, Air Conditioning and Test and Balance 
Services 

Physical Address: 
8304 Puerta Vista, 78759 

Mailing Address : 
PO Box 30191 

Austin, TX 78755 
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ru ~ 
LO AB 

Lackey de Carvajal 
HVAC Tes t Adjust Bal ance 

I trust that the above meets with your . approval. We look forward to working with you on this 
project and request that you indicate your approval of this letter of agreement by signing in the 
space provided below. 

Very truly yours, 

Michael W Lackey, PE 
Manager LCTAB 
LCTAB, LLC dba lackey de Carvajal Cx 

Physical Address: 

8304 Puerta Vista, 78759 

Mailing Address: 

PO Box 30191 
Austin, TX 78755 
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Lackey de Carvajal 
HVAC Tcs l Adju sl Balan ce 

ATTACHMENT 1: SCOPE OF WORK AND QUALIFICATIONS 

Physical Address: 
8304 Puerta Vista, 78759 

Mailing Address: 
PO Box 30191 

Austin, TX 78755 
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TFC Contract No. 18-108-000 Exhibit A-6 

Lackey de Carvajal TAB 
IECC2015 C408 REQUIRED TAB - PROPOSED TAB SCOPE OF WORK 

(Based on IECC2015, ASHRAE90.1-2013 and ASHRAE Std 111-2008) 

Contract#: 

Task Order#/Assignment: 

Bid Date: 8-Jul-19 

Client Proj Mgr: Kevin Sandberg 
t--~~~~~~~~----t 

CLIENT: Texas Facilities Commission 

Client Address, Street/P 1711 San Jacinto Blvd. 

Client Address, City,Stat Austin, Texas 78701 

LCTAB Proposal No: 19.0602R1 

Client Project Name: TFC Building G RenovationCOMFORT BALANCE 
1--~~~~~~~~--< 

Client Project No: 016-019-5530 

Project Loe: Grover Ave 49th Street Austin, TX 

Contract Type: 
~~~~~~~~~~ 

Lump Sum 

TASK ID. PROJECT DURATION, MO. 

1 Initiate TAB Process 

Requirements PROJECT ADMINISTRATION 

ASH RAE DESIGN PHASE MEETINGS 

Std 111 CONDUCT TAB Kick-Off MEET 

TAB TAB COORD MEETINGS 

Process CONSTR MEETINGS 

PllG.JBeT CG>ORDINA1'1QN 811J8're!'f& 
2 Prepare TAB Qualification Submittal 

3 Prepare a TAB Plan and Schedule. 

4 Review TAB Specification 

5 TAB Design Review of Construction Documents 

50%CD 

100% CD BACKCHECK 

Review GC Submittals for Field Documentation 

6 

7 Prepare TAB Field Reporting Documentation 

7.1 PRE-TAB AUDIT 

PR& CONSTRUCTION PMA.$• $ U ..... QT'.AIL. 
CONSTRUCTON PHASE· Field TAB Activities 

8.1 Conduct Site Observations prior to Start-

up 

Prepare TAB Deficiency List from Site 

Visit 
8.3 Perform Test Adjusting and Balancing 

Air Side Equipment 
RTU 

AHU 

Mixing Laterals 

VAV 

Hydronic Side Equipment 
Chillers 

0 

0 

LCCX, LLC dba Lackey de Carvajal Cx 

FEE 
5.0 BREAKDOWN 

#Meetings BY TASK 

5.0 

0.0 

5.0 

5.0 

0.0 $ . 

* t14BOl l 
NO 

NO 

YES 

NO 

NO 

NO 

YES 

YES 

NO I 
• ~ff.Of! I 

NO 

NO 

YES 

NO 

YES 

NO 

NO 

NO 

DocuSign Envelope ID: E46C0524-7564-4B25-8794-E76D7317DA8C



TFC Contract No. 18-108-000 ExhibitA-6 

Pumps 

Boilers 

8.4 Maintain TAB Deficiencies Log 

!CONSTRUCTION P.HA•B $ UBft>TAt.. 
9.1 Draft Preliminary TAB Report for Review 

I REPORT PROD COST - PRINT AND AIRNAB 

9.2 Issue Final TAB Report 

!POST ~11U.WJQJ01 PHA81l $U9TGTA1L 
POST OCCUPANCY PHASE 

10.1 Return For Alternate Season 

twarranty Review, if required 

10.2 Update Final TAB Report with Alternate Season 

results 

[POST OCCUPANCY JlNAM SliJBTQTAt.. 

11 

12 

13 

14 

15 

16 

17 

18 

TOTAL P•l · • Al 

BASE FEE 

SUB-CONTRACTS, If Any 

TG'llA'L Piii · El:ASE TAB SOW 

VOLUNTARY ADD ALTERNATES 
Duct Leakage Test 

Sound Testing 
Vibration Testing 

Sheave Changes 

Fire and Smoke Damper Inspections 

Stairwell Pressurization Testing 

Laboratory Hood Testing 

Other 

TOTAL ADD ALTERNATES 

011 eew AND ADD ALTBRNAT 
QUALIFICATIONS: 

SYSTEMS TO BE Tested, Adjusted and COMFORT BALANCED 

HVAC Systems: 

All Major Mechanical equipment as defined by Equip Tag No. 

NO BMS Controls - COMFORT BALANCE ONLY 

AIR SIDE ONLY 

CLARIFICATIONS AND QUALIFICATIONS: 

We include coordination of TAB with PM. 

All work to take place during normal business hours (M-F, 7:30-4:00) 

Clean filters to be in place before test and balance is performed 

Acknowledge 12 Mo. construction schedule 

Controls contractor will be available at all times during Tab Operation 

All lift access provided by others. 

EXCLUSIONS: 

90 day and Alternate Season return visits 

New sheaves, belts 

Sound and Vibration Testing 

DALT Duct leakage testing 

Pre-Construction TAB Audit 

We exclude any Hydrostatic Testing 

We relied on the following documents for pricing 
Mechanical Plans dated 9-21-2018 and TAB Spec: 23-05-93 

LCCX, LLC dba Lackey de Carvajal Cx 

NO 

NO 

NO 

YES 

YES 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

NO 

$-

$ 

... 
$ 

$ 

• 
$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 
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88-l'8$f'rJIO 

1,025.00 

-· 0 

-

-

51,873.50 

0.00 
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EXIDBITB-6 

TFC Contract No. 18-108-000 
LCCX, LLC dba Lackey de Carvajal Cx 

Assignment No. 6 
Project No. 16-019-5530 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No. 18-108-000 
LCCX, LLC, dba Lackey de Caravajal Cx 

Assignment No. 6 
Project No. 16-019-5530 

Exhibit B-6 
LIST OF PSP PROJECT MANAGER 

AND 
SUBCONTRACTORS 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: Chris Thom12son (Name) 
Lackey de Carvajal (Company) 
8304 Pue1ia Vista #1 Austin, TX 78759 (Address) 
512-560-3456 (Cell#) 
Chris.thomoson@lccx.com (Email) 

B. TA&B- John King (Name) 
Commissioning Lackey de Carvajal (Company) 
Agent: 8304 Pue1ia Vista #1 Austin, TX 78759 (Address) 

228-323-0122 (Cell#) 
J ohn.King@lccx.com (Email) 

1. Denny Ka12owitz (Name) 
TNT Systems Solutions Inc. (Company) 
Spicewood, TX 78669 (Address) 
512-845-9500 (Cell#) 
dennvk@tntssic.com (Email) 

2. NONE (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. NONE (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For use with all 2018 JDJQ's 
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